City of College Station
PROFESSIONAL SERVICES CONTRACT

This Contract is between the City of College Station, a Texas home-rule municipal
corporation, (the “City”), CSC Engineering and Environmental Consultants Inc., a Texas
corporation, whereby the Contractor agrees to provide the City with certain professional services
as described herein and the City agrees to pay the Contractor for those services.

ARTICLE I
Scope of Services

1.01 In consideration of the compensation stated in paragraph 2.01 herein below, the
Contractor agrees to provide the City with the professional services as described in Exhibit “A”,
the Scope of Services, which is incorporated herein by reference for all purposes, and which
services may be more generally described as follows: Development of Conceptual design and
construction drawings and project specifications sufficient to construct 8 acres of Final Cover in

Phase III of the Rock Prairie Road Landfill. Additionally, the Contractor will perform all
necessary Construction Quality Assurance and Reporting required by the Texas Natural Resource

Conservation Commission. (the ‘“Project”).

ARTICLE 1T
Payment

2.01  In consideration of the Contractor’s provision of the professional services in compliance
with all terms and conditions of this Contract, the City shall pay the Contractor according to the
terms set forth in Exhibit “B.” Except in the event of a duly authorized change order, approved
by the City as provided in this Contract, the total cost of all professional services provided under

this Contract may not exceed Seventy-three thousand nine hundred sixty two dollars and
50/100 Dollars ($73.962.50).

ARTICLE II1
Time of Performance

3.01 The Contractor shall complete the professional services within the times set forth below.

[Conceptual Design:45 calendar days after the authorization to commence planning]
[Preliminary Project Design: 45 calendar days after authorization to commence PPD]
[Final Design: 45 calendar days after authorization to commence final design]

3.02  All design work and other professional services provided under this Contract must be
completed by the following date: __April 1, 2002.
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3.03 Time is of the essence of this Contract. The Contractor shall be prepared to provide the
professional services in the most expedient and efficient manner possible in order to complete the
work by the times specified.

ARTICLE IV
Conceptual Design

4.01 Upon the Contractor’s receipt from the City of a letter of authorization to commence
planning, the Contractor shall meet with the City for the purpose of determining the nature of the
Project. The Contractor shall inquire in writing as to the information he believes the City may
have in its possession that is necessary for the Contractor's performance. The City shall provide
the information within its possession that it can make available to the Contractor. The City shall
designate a representative to act as the contact person on behalf of the City.

4.02  The Contractor shall determine the City's needs with regard to the Project, including, but
not limited to, site evaluation, needs surveys, comparisons with other municipal Projects, review
of budgetary constraints and other preliminary investigations necessary for the Project.

4.03 The Contractor shall prepare a conceptual design that shall include schematic layouts,
surveys, sketches and exhibits demonstrating the considerations involved in the Project. The
conceptual design shall contemplate compliance with all applicable laws, statutes, ordinances,
codes and regulations. Upon the City's request, the Contractor shall meet with City staff and the
City Council to make a presentation of his report.

ARTICLE V
Preliminary Design

5.01 The City shall direct the Contractor to commence work on the Project design by sending
to the Contractor a "letter of authorization” to begin work on the preliminary Project design
pursuant to this Contract. Upon receipt of the Letter of Authorization to commence preliminary
Project design, the Contractor shall meet with the City for the purpose of determining the extent
of any revisions to the Conceptual Design.

5.02  The Contractor shall prepare the preliminary design of the Project, including, but not
limited to, the preliminary drawings and specifications. The Contractor shall submit to the City a
detailed estimate of the construction costs of the Project, based on current area, volume, or other
unit costs. This estimate shall also indicate both the cost of each category of work involved in
constructing the Project and the time required for construction of the Project from
commencement to final completion.

5.03 Upon completion of the preliminary design of the Project, the Contractor shall so notify
the City. Upon request the Contractor shall meet with the City staff and City Council to make a
presentation of his preliminary design of the Project. The Contractor shall provide an explanation
of the preliminary design and cost estimate.
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ARTICLE VI
Final Design

6.01 The City shall direct the Contractor to commence work on the final design of the Project
by sending to the Contractor a “letter of authorization” to begin work on the final design phase of
the Project. Upon receipt of the Letter of Authorization to proceed with final design of the
Project, the Contractor shall immediately prepare the final design, including, but not limited to,
the drawings, and specifications, to fix and describe the size and character of the Project as to
structural, mechanical, and electrical systems, materials, and such other elements as may be
appropriate. The final design of the Project shall comply with all applicable laws, statutes,
ordinances, codes, and regulations.

6.02 Notwithstanding the City’s approval of the final design, the Contractor warrants that the
final design will be sufficient and adequate to fulfill the purposes of the Project.

6.03 Upon completion of the final design of the Project, and upon request of the City, the
Contractor shall meet with City Staff and the City Council to present the final design of the
Project. The Contractor shall provide an explanation of the final design and cost estimate.

ARTICLE VII
Construction

7.01 The Contractor shall be a representative of, and shall advise and consult with, the City (1)
during construction, and (2) at the City's direction from time to time during the 180 day period
following completion of the anticipated construction project to be completed by BVSWMA, a
division of the City of College Station.

7.02 The Contractor shall make visits to the site to inspect the progress and quality of the
executed work of BVSWMA and to determine if such work is proceeding in accordance with the
design.

7.03  The Contractor shall exercise the utmost care and diligence in discovering and promptly
reporting to the City any defects or deficiencies in such work

7.04  The Contractor shall review and approve shop drawings and samples, the results of tests
and inspections, and other data that BVSWMA is required to provide. The Contractor's review
and approval shall include a determination of whether the work complies with all applicable laws,
statutes, ordinances and codes and a determination of whether the work, when completed, will be
in compliance with the requirements of the design documents.

7.05  The Contractor shall determine the acceptability of substitute materials and equipment that
may be proposed by BVSWMA. The Contractor shall also receive and review maintenance and
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operating mstruction manuals, schedules, guarantees, and certificates of inspection, which are to
be assembled by the construction contractor in accordance with the design documents.

7.06 The Contractor shall issue interpretations and clarifications of the design documents
pertaining to the performance of the work.

7.07  Upon notification, the Contractor shall inspect the Project to verify final completion.

7.08 The Contractor shall conduct at least one on-site inspection during the 180 day period
following completion of the anticipated construction project to be completed by BVSWMA, and
shall report to the City as to the continued acceptability of the work.

ARTICLE vVIII
Change Orders & Documents & Materials

8.01 No changes shall be made, nor will invoices for changes, alterations, modifications,
deviations, or extra work or services be recognized or paid except upon the prior written order
from authorized personnel of the City. The Contractor shall not execute change orders on behalf
of the City or otherwise alter the financial scope of the Project.

8.02  Written change orders may be approved by the City Manager or his delegate provided that
the change order does not increase the amount set forth in paragraph 2 of this Contract to more
than $50,000.00. Changes in excess of this amount must be approved by the City Council prior to
commencement of the services or work. Any request by the Contractor for an increase in the
Scope of Services and an increase in the amount listed in paragraph two of this Contract
shall be made and approved by the City prior to the Contractor providing such services or
the right to payment for such additional services shall be waived.

8.03  The Contractor shall furnish the City Five  ( 5__) sets of plans and specifications. It
is hereby agreed that additional copies shall be provided to the City at the City's expense. The
Contractor shall provide the City Two _ ( 2__) sets of reproducible, mylar-record drawings
that clearly show all the changes made during the construction process, based upon the marked-
up prints, drawings, and other data furnished by the construction contractor to the Contractor.
The Contractor shall provide copies of documents, computer files if available, surveys, notes, and
tracings used or prepared by the Contractor. The foregoing documentation, the Contractor's
work product, and other information in the Contractor’s possession concerning the Project shall
be the property of The City from the time of preparation. The Contractor shall also furnish one
set of digital files representing the final as-built mylars.
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ARTICLE IX
Warranty, Indemnification, & Release

9.01 As an experienced and qualified design professional, the Contractor warrants that the
information provided by the Contractor reflects high professional and industry standards,
procedures, and performances. The Contractor warrants the design preparation of drawings, the
designation or selection of materials and equipment, the selection and supervision of personnel,
and the performance of other services under this Contract, pursuant to a high standard of
performance in the profession. The Contractor warrants that the Contractor will exercise
diligence and due care and perform in a good and workmanlike manner all of the services
pursuant to this Contract. Approval of the City shall not constitute, or be deemed, a release of
the responsibility and liability of the Contractor, its employees, agents, or associates for the
exercise of skill and diligence to promote the accuracy and competency of their designs,
information, plans, specifications or any other document, nor shall the City's approval be deemed
to be the assumption of responsibility by the City for any defect or error in the aforesaid
documents prepared by the Contractor, its employees, associates, agents, or subcontractors.

9.02  The Contractor shall promptly correct any defective designs or specifications furnished by
the Contractor at no cost to the City. The City's approval, acceptance, use of, or payment for, all
or any part of the Contractor's services hereunder or of the Project itself shall in no way alter the
Contractor's obligations or the City's rights hereunder.

9.03 1In all activities or services performed hereunder, the Contractor is an independent
contractor and not an agent or employee of the City. The Contractor and its employees are not
the agents, servants, or employees of the City. As an independent contractor, the Contractor shall
be responsible for the professional services and the final work product contemplated under this
Contract. Except for materials furnished by the City, the Contractor shall supply all materials,
equipment, and labor required for the professional services to be provided under this Contract.
The Contractor shall have ultimate control over the execution of the professional services. The
Contractor shall have the sole obligation to employ, direct, control, supervise, manage, discharge,
and compensate all of its employees or subcontractors, and the City shall have no control of or
supervision over the employees of the Contractor or any of the Contractor’s subcontractors.

9.04 The Contractor must at all times exercise reasonable precautions on behalf of, and be
solely responsible for, the safety of its officers, employees, agents, subcontractors, licensees, and
other persons, as well as their personal property, while in the vicinity of the Project or any of the
work being done on or for the Project. It is expressly understood and agreed that the City shall
not be liable or responsible for the negligence of the Contractor, its officers, employees, agents,
subcontractors, invitees, licensees, and other persons.

9.05 Indemnity. The Contractor agrees to indemnify, defend, and hold harmless the
City, its officers, employees, and agents (separately and collectively referred to in this
paragraph as ''Indemnitee"), from and against any and all claims, losses, damages, causes
of action, suits, judgments, settlements made by Indemnitee, and liability of every kind,
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including all expenses of litigation, court costs, attorney's fees, and other reasonable costs
for damage to or loss of use of any property, for injuries to, or sickness or death of any
person, including but not limited to Contractor, any of its subcontractors of any tier, or of
any employee or invitee of Contractor or of any such subcontractors, that is caused by,
arises out of, related to, or in connection with, the negligence of and/or negligent
performance of this Contract by Contractor or by any such subcontractors of any tier,
under this Contract.

9.06 Release. The Contractor releases, relinquishes, and discharges the City, its officers,
agents, and employees from all claims, demands, and causes of action of every kind and
character, including the cost of defense thereof, for any injury to, sickness or death of the
Contractor or its employees and any loss of or damage to any property of the Contractor or
its employees that is caused by or alleged to be caused by, arises out of, or is in connection
with the Contractor's work to be performed hereunder. Both the City and the Contractor
expressly intend that this release shall apply regardless of whether said claims, demands,
and causes of action are covered, in whole or in part, by insurance and in the event of
injury, sickness, death, loss, or damage suffered by the Contractor or its employees, but not
otherwise, this release shall apply regardless of whether such loss, damage, injury, or death
was caused in whole or in part by the City, any other party released hereunder, the
Contractor, or any third party.

ARTICLE X
Insurance

10.01 The Contractor agrees to maintain the types and amounts of insurance required in this
Contract throughout the term of the Contract. The following insurance policies shall be required:

Commercial General Liability
Business Automobile Liability
Workers' Compensation
Professional Liability

b e

10.02 For each of these policies, the Contractor's insurance coverage shall be primary insurance
with respect to the City, its officials, employees and volunteers. Any insurance or self-insurance
maintained by the City, its officials, employees or volunteers, shall be considered in excess of the
Contractor's insurance and shall not contribute to it. Certificates of insurance and endorsements
shall be furnished to and approved by the City’s Risk Manager before any letter of authorization
to commence planning will issue or any work on the Project commences. No term or provision of
the indemnification provided by the Contractor to the City pursuant to this Contract shall be
construed or interpreted as limiting or otherwise affecting the terms of the insurance coverage. All
Certificates of Insurance and endorsements shall be furnished to the City's Representative
at the time of execution of this Agreement, attached hereto as Exhibit “C”, and approved
by the City before work commences.
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10.03 The Contractor shall include all subcontractors as additional insureds under its policies or
shall furnish separate certificates and endorsements for each subcontractor. All coverages for
subcontractors shall be subject to all of the requirements stated herein.

10.04 General Requirements Applicable to All Policies.

(2)
(b)
©
@

(©)
®

(2

Only insurance carriers licensed and admitted to do business in the State of Texas
will be accepted.

Deductibles shall be listed on the certificate of insurance and are acceptable only
on a "per occurrence” basis for property damage only.

"Claims made" policies will not be accepted, except for Professional Liability
insurance.

Each insurance policy shall be endorsed to state that coverage shall not be
suspended, voided, canceled, or reduced in coverage or in limits except after thirty
(30) calendar days prior written notice has been given to the City of College
Station by certified mail, return receipt requested.

Upon request, certified copies of all insurance policies shall be furnished to the
City.

The certificates of insurance shall be prepared and executed by the insurance
company or its authorized agent. Each certificate shall contain the following
provisions and warranties: (a) that the insurance company is licensed and admitted
to do business in the State of Texas; (b) that the insurance policy is underwritten
on forms provided by the Texas State Board of Insurance or ISO; (c) all
endorsements and coverages according to the requirements of this Contract; (d)
the form of notice of cancellation, termination, or change in coverage provisions;
and (e) original endorsements affecting coverage required by this Contract.

The City of College Station, its officials, employees, and volunteers are to be
added as "Additional Insureds" to the Commercial General Liability and Business
Automobile Liablity Policies. The coverage shall contain no special limitations on
the scope of protection afforded to the City, its officials, employees, and
volunteers.

10.05 Commercial (Public) Liability requirements:

(@) Coverage shall be written by a carrier with an "A:VIII" or better rating in
accordance with the current Best Key Rating Guide.
(b) Minimum Combined Single Limit of $600,000 per occurrence for bodily injury and
property damage.
(©) Coverage shall be at least as broad as Insurance Service's Office Number CG 00
01.
@ No coverage shall be deleted from the standard policy without notification of
individual exclusions being attached for review and acceptance.
&) The coverage shall include but not be limited to: premises/operations; independent
contracts, products/completed operations, contractual liability (insuring the
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10.06

10.07

indemnity provided herein), and where exposures exist, “Explosion Collapse and
Underground” coverage.

Business Automobile Liability requirements:

(a) Coverage shall be written by a carrier with an "A:VIII" or better rating in
accordance with the current Best Key Rating Guide.

(b) Minimum Combined Single Limit of $600,000 per occurrence for bodily injury and
property damage.

(c) The Business Auto Policy must show Symbol 1 in the Covered Autos portion of
the liability section in Item 2 of the declarations page.

(d The coverage shall include owned or leased autos, non-owned autos, and hired
cars.

Workers' Compensation Insurance requirements:

11.07.01 Pursuant to the requirements set forth in Title 28, Section 110.110 of the
Texas Administrative Code, all employees of the Contractor, the Contractor, all
employees of any and all subcontractors, and all other persons providing services on
the Project must be covered by a workers’ compensation insurance policy: either
directly through their employer’s policy (the Contractor’s, or subcontractor’s
policy) or through an executed coverage agreement on an approved TWCC form.
Accordingly, if a subcontractor does not have his or her own policy and a coverage
agreement is used, Contractors and subcontractors must use that portion of the
form whereby the hiring contractor agrees to provide coverage to the employees of
the subcontractor. The portion of the form that would otherwise allow them not to
provide coverage for the employees of an independent contractor may not be used.

10.07.02 The worker’s compensation insurance shall include the following terms:

(@) Employer's Liability limits of $100,000.00 for each accident is required.

(b) "Texas Waiver of Our Right to Recover From Others Endorsement, WC 42 03 04"
shall be included in this policy.

©) Texas must appear in Item 3A of the Worker's Compensation coverage or Item 3C
must contain the following: All States except those listed in Item 3A and the
States of NV, ND, OH, WA, WV, and WY.

10.07.03 Pursuant to the explicit terms of Title 28, Section 110.110(c)(7) of the Texas
Administrative Code, this Agreement, the bid specifications, this Agreement, and all
subcontracts on this Project must include the terms and conditions set forth in attached
Exhibit D, without any additional words or changes, except those required to
accommodate the specific document in which they are contained or to impose stricter
standards of documentation:
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10.08 Professional Liability requirements:

(a) Coverage shall be written by a carrier with a "A:VIII" or better rating in
accordance with the current Best Key Rating Guide.

(b) Minimum of $500,000 per occurrence and $500,000 aggregate.

© Coverage must be maintained for two (2) years after the termination of this
Contract.

ARTICLE X1
Termination

11.01 The City may terminate this Contract at any time upon thirty (30) calendar days written
notice. Upon the Contractor’s receipt of such notice, the Contractor shall cease work
immediately. The Contractor shall be compensated for the services satisfactorily performed prior
to the termination date.

11.02 1If, through any cause, the Contractor fails to fulfill its obligations under this Contract, or if
the Contractor violates any of the agreements of this Contract, the City has the right to terminate
this Contract by giving the Contractor five (5) calendar days written notice to the Contractor.
The Contractor will be compensated for the services satisfactorily performed before the
termination date.

11.03 No term or provision of this Contract shall be construed to relieve the Contractor of
liability to the City for damages sustained by the City because of any breach of contract by the
Contractor. The City may withhold payments to the Contractor for the purpose of setoff until the
exact amount of damages due the City from the Contractor is determined and paid.

ARTICLE X11
Miscellaneous Terms

12.01 This Contract has been made under and shall be governed by the laws of the State of
Texas. The parties agree that performance and all matters related thereto shall be in Brazos
County, Texas.

12.02 Notices shall be mailed to the addresses designated herein or as may be designated in
writing by the parties from time to time and shall be deemed received when sent postage prepaid
U.S. Mail to the following addresses:

City of College Station

Attn:  Jim Smith

P.O. Box 9960

College Station, Texas 77842
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Contractor:

CSC Engineering and Environmental Consultants Inc.
3407 Tabor Road

Bryan, TX 77808

12.03 No waiver by either party hereto of any term or condition of this Contract shall be deemed
or construed to be a waiver of any other term or condition or subsequent waiver of the same term
or condition.

12.04 This Contract represents the entire and integrated agreement between the City and the
Contractor and supersedes all prior negotiations, representations, or agreements, either written or
oral. This Contract may only be amended by written instrument approved and executed by the
parties.

12.05 This Contract and all rights and obligations contained herein may not be assigned by the
Contractor without the prior written approval of the City.

12.06 If any provision of this Contract shall be held to be invalid or unenforceable for any
reason, the remaining provisions shall continue to be valid and enforceable. If a court of
competent jurisdiction finds that any provision of this Contract is invalid or unenforceable, but
that by limiting such provision it may become valid and enforceable, then such provision shall be
deemed to be written, construed, and enforced as so limited.

12.07 The Contractor, its agents, employees, and subcontractors must comply with all applicable
federal and state laws, the charter and ordinances of the City of College Station, and with all
applicable rules and regulations promulgated by local, state, and national boards, bureaus, and
agencies. The Contractor must obtain all necessary permits and licenses required in completing
the work and providing the services required by this Contract.

12.08 The parties acknowledge that they have read, understood, and intend to be bound by the
terms and conditions of this Contract.

12.09 This Contract will be effective when signed by the last party whose signing makes the
Contract fully executed.
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CSC Engineering and Environmental CITY OF COLLEGE STATION
Consultants Inc.

By: 7/0 R Q\,;QL By:
Printed Name:__ (M. R. Cutrem Lynn Mcllhaney, Mayor
Title:___PRESIPENT

Date:_ DZC | L;MOI Date:

ATTEST:

Connie Hooks, City Secretary Date

APPROVED:

Date

[A-[¥%-0/

Date

Charles Cryan, Director of Fiscal Services Date
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Exhibit “A”
Scope of Services

PROJECT ASSUMPTIONS

The information provided herein was developed based on our understanding of the project scope
of services and completion of similar projects. However, several key assumptions were made
regarding the duration of construction activities associated with the project by Mr. Rick White
(Landfill Manager). Accordingly, our cost estimate was developed based on the following
construction assumptions:
¢ It is our understanding that BVSWMA personnel and equipment will be used to
construct the final cover system, including grading of final waste surface, placement of
cover soil and topsoil materials, and the introduction of vegetation to the final cover
surface. As a result, bid document preparation, bidding assistance, and engineer’s cost
estimate will not be necessary for this work task. HDR and CSC will provide
technical assistance to BVSWMA during the construction of the final cover system.
e The duration of construction of the final cover system in the Pre-Subtitle D area (8
acres) will be approximately 30 working days.
¢ Quality assurance testing for the final cover system will performed at the frequencies
outlined in the Final Cover System Quality Control Plan (FCSQCP) and will require
full-time (100%), on-site monitoring by either the Geotechnical Professional (GP) or
CQA Monitor.

SCOPE OF SERVICES

Preparation of Plans and Specifications and CQA Services for the Closure for Pre-Subtitle
D Area (8 acres)

HDR Engineering Inc. has teamed with CSC to prepare the construction plans and specification
for the closure in order to assist BVSWMA in the construction. Given that BVSWMA will be
responsible for the construction activities associated with the closure activities, the plans and
specification will not be sufficiently detailed for use in an independent construction contract.

Final Cover System Design

HDR will prepare plans and specifications for the final cover system. The drawing will include
existing grades based on current survey and final grades as depicted in the permit documents.
Limits of work and cover system terminations will be detailed on the plans. The final cover
system plans and specifications will be incorporated into the project documents. Draft drawings
and specifications will be prepared for BVSWMA to review the appropnate earthwork and
drainage system for the final cover.

Based on the HDR design, construction plans and specifications will be prepared for the
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construction of the Pre-Subtitle D final cover system. A meeting with BVSWMA staff will be
held at the 80% stage to review and discuss the construction plans. HDR will incorporate any
changes to the construction plans and specifications and submit five copies of the final set of
documents.

Construction Quality Assurance

Prior to initiation of construction activities, CSC will attend and participate in the design review
meeting to clearly establish lines of communication, reporting and documentation requirements,
and identify the role of key personnel, CSC will be represented by the POR (Rick Conlin, P.E.),
the Geotechnical Professional ({GP] Bill Cullen, P.E.), and the CQA Monitor (Philip Cadarette).
In addition, CSC anticipates similar participation at the Pre-Construction meeting to identify
expectations of all parties involved in the project. Additional meetings (i.c., progress meetings,
deficiency meetings [if warranted], etc.) will, at a minimum, be attended by the CQA Monitor.

Infiltration Layer

CSC will provide oversight and documentation of all activities associated with the closure of the
8-acre Pre-Subtitle D area. These activities will be performed in accordance with the Final Cover
system Quality Control Plan (FCSQCP) and will include evaluation of subgrade preparation and
construction of the infiltration and the erosion layers. The GP and/or CQA Monitor, one of which
will be present 100% of the time during the construction of the infiltration layer, will perform
CQA responsibilities. Field and laboratory testing activities will be performed under the direction
of CSC technicians who will provide assistance on an as-needed basis. In-place moisture density
tests will be performed at a minimum rate of 1 test per 8,000 ft2 for each 6-inch depth interval
(lift). Additional laboratory tests including Atterberg limits an percent passing No. 200 sieve will
be performed at a rate of 1 test per 100,000 ft2 for each evaluated area for each lift to verify
material consistency. Hydraulic conductivity tests will be conducted at a rate of one test per
surface acre of final cover or by testing each lift at a frequency of one test per three acres.
Information developed during the installation and testing of the infiltration layer will be reviewed
by the POR and submitted to the TNRCC as an FCSER for the Pre-Subtitle D area.

Erosion Layer

CQA of the erosion layer will also be conducted in accordance with TNRCC guidelines.
Thickness verification of the erosion layer will be performed by observations made during the

installation process. Evaluation of measured checks will be performed at rate of 1 test every
10,000 ft2.

Project Deliverables

¢ Base grade, final grade, and typical cross section drawings of final cover system,

details of erosion control and related drainage structures, details of cover termination
(5draft and 5 final)

CRC Approved 12/12/01

N.S. Contract No. 01-189

CSC Engineering and Environmental Inc.
Final Cover Design and COA

12/12/01




® Internal construction specifications for final cover system (5 draft and 5 final)
* Final Cover System Evaluation Report (one original and four copies)
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Exhibit “B”
Payment Terms

Compensation is based on actual hours of work/time devoted to providing the described
professional services. The Contractor will be paid at the rates per service or employee shown in
the attached Fee Schedule for Professional, Technical, and Support Personnel for CSC
Engineering and Environmental Consultants Inc. The City will reimburse the Contractor for
actual, non-salary expenses at the rate of zero percent (0 %) above the Contractor’s actual costs,
or at the rates set forth below. Unless amended by a duly authorized written change order, the
total payment for all invoices on this job, including both salary and non-salary expenses, shall not
exceed the amount set forth in paragraph 2.01 of this Contract ($ 73,962.50).

The Contractor must submit menthly invoices to the City, accompanied by an explanation
of charges, professional fees, services, and expenses. The City will pay such invoices according to
its normal payment procedures.
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Exhibit “B-1”

Fee Schedule Follows:
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C

S Engineering & Environmental
Consultants, Inc.

August 10, 2001

Mr. Jim Smith

Executive Director

Brazos Valley Solid Waste Management Agency
P.O. Box 9960

College Station, TX 77842

Re: Cost Estimate for Engineering Services Related to Final Closure of an 8-Acre (Pre-Subtitle D) Area
at the Rock Prairie Road Landfill (College Station, Texas)

Dear Mr. Smith:

CSC Engineering & Environmental Consultants, Inc. (CSC) is pleased to present this cost estimate and
scope of services for the performance of engineering services related to final closure activities at the Rock
Prairie Road Landfill. Our cost estimate was developed in association with HDR Engineering, Inc.
(Dallas) and Kerr Surveying Company (College Station) and is submitted in response to our telephone
conversation with Mr. Rick White (Landfill Manager) on August 1, 2001. A brief description of project
assumptions, scope of services, and project cost estimate and contract issues are presented for
consideration.

PROJECT ASSUMPTIONS

The information provided herein was developed based on our understanding of the project scope of
services and completion of similar projects. However, several key assumptions were made regarding the
duration of construction activities associated with the project, as applicable. These assumptions were
developed based on past project experience and information provided by Mr. Rick White (Landfill
Manager). Accordingly. our cost estimate was developed based on the following construction
assumptions:

= It is our understanding that BVSWMA personnel and equipment will be used to construct the
final cover system, including grading of final waste surface, placement of cover soil and
topsoil materials, and the introduction of vegetation to the final cover surface. As a result, bid
document preparation, bidding assistance, and engineer’s cost estimate will not be necessary
for this work task. HDR and CSC will provide technical assistance to BVSWMA during the
construction of the final cover system.

* The duration of construction of the final cover system in the Pre-Subtitle D area (8 acres) will
be approximately 30 working days.

* Quality assurance testing for the final cover system will be performed at the frequencies
outlined in the Final Cover System Quality Control Plan (FCSQCP) and will require full-time
(100%), on-site monitoring by either the Geotechnical Professional (GP) or CQA Monitor.
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SCOPE OF SERVICES

Preparatien of Plans and Specifications and CQA Services for the Closure for Pre-Subtitle D Area
(8 acres)

HDR Engineering, Inc. has teamed with CSC to prepare the construction plans and specifications for the
closure in order to assist BVSWMA in the construction. Given that BVSWMA will be responsible for the
construction activities associated with the closure activities, the plans and specifications will not be
sufficiently detailed for use in an independent construction contract.

Final Cover System Design

HDR will prepare plans and specifications for the final cover system. The drawings will include existing
grades based on current survey and final grades as depicted in the permit documents. Limits of work and
cover system terminations will be detailed on the plans. The final cover system plans and specifications
will be incorporated into the project design documents. Draft drawings and specifications will be prepared
for BVSWMA to review the appropriate earthwork and drainage system for the final cover.

Based on the HDR design, construction plans and specifications will be prepared for the construction of
the Pre-Subtitle D final cover system. A meeting with BVSWMA staff will be held at the §0% stage to
review and discuss the construction plans. HDR will incorporate any changes to the construction plans
and specifications and submit five copies of the final set of documents.

Construction Quality Assurance

Prior to initiation of construction activities, CSC will attend and participate in the design review meeting
to clearly establish lines of communication, reporting and documentation requirements, and identify the
role of key personnel. CSC will be represented by the POR (Rick Conlin, P.E.}, the Geotechnical
Professional ([GP] Bill Cullen, P.E.), and the CQA Monitor (Philip Cadarette). In addition, CSC
anticipates similar participation at the Pre-Construction meeting to identify expectations of all parties
involved in the project. Additional meetings (i.e., progress meetings, deficiency meetings [if warranted],
etc.) will, at a minimum, be attended by the CQA Monitor.

Infiltration Layer

CSC will provide oversight and documentation of all activities associated with the closure of the 8-acre
Pre-Subtitle D area. These activities will be performed in accordance with the Final Cover System Quality
Control Plan (FCSQCP) and will include evaluation of subgrade preparation and construction of the
infiltration and the erosion layers. CQA responsibilities will be performed by the GP and/or CQA
Monitor, one of which will be present 100% of the time during the construction of the infiltration layer.
Field and laboratory testing activities will be performed under the direction of CSC technicians who will
provide assistance on an as-needed basis. In-place moisture density tests will be performed at a minimum
rate of 1 test per 8,000 ft* for each 6-inch depth interval (lift). Additional laboratory tests including
Atterberg limits and percent passing No. 200 sieve will be performed at a rate of | test per 100,000 ft’ for
each evaluated area for each lift to verify material consistency. Hydraulic conductivity tests will be
conducted at a rate of one test per surface acre of final cover or by testing each lift at a frequency of one
test per three acres. Information developed during the installation and testing of the infiltration layer will
be reviewed by the POR and submitted to the TNRCC as an FCSER for the Pre-Subtitle D area.
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Erosion Layer

CQA of the erosion layer will also be conducted in accordance with TNRCC guidelines. Thickness
verification of the erosion layer will be performed by observations made during the installation process.
Evaluation of measured checks will be performed at a rate of 1 test every 10,000 ft*,

Project Deliverables

* Base grade, final grade, and typical cross section drawings of final cover system, details of
erosion control and related drainage structures, details of cover terminations (5 draft and 5
final)

= Internal construction specifications for final cover system (5 draft and 5 final)

*=  Final Cover System Evaluation Report

PROJECT COST ESTIMATE AND CONTRACT ISSUES

The estimated project cost for the aforementioned services will not exceed $73,962.50. Specifically, the
cost breakdown for the project can be described as follows:

Preparation of Plans and Specifications for the Closure for Pre-Subtitle D Area (8 acres) - $18,000
CQA and Reporting Services for Pre-Subtitle D Area - $§55,962.50

These cost estimates were developed for the referenced closure area based on assumed duration of the
final cover system construction. In the event that inclement weather or construction delays extend the
project beyond the estimated durations, additional costs may be incurred. However, the estimated project
cost will not exceed $73,962.50 without prior written approval by BVSWMA. CQA monitoring charges
will be invoiced in accordance with the unit costs presented for each work element. It should be noted
that the actual costs will be based solely on executed work units and will be invoiced in accordance with
the fee schedules included as Attachment A.

Upon approval, CSC will enter into an agreement with BVSWMA for the aforementioned services. The
terms and conditions of this proposal are contingent on a mutually acceptable agreement between CSC
and BVSWMA.

Please contact me at (979) 778-2810 if you have any questions or need additional information concerning
this matter.

Respectfully,

Tu RO 1, Fradarcc ConllinGr.

W. R. Cullen, P.E. M. Frederick Conlin, Jr., P.E.
Senior Engineer Senior Engineer

WRC:mf
Via Hand Delivery



Table 1. Cost Estimate for Engineering Services Related to Final Closure Area (8 Acres) at the Rock

Prairie Road Landfill

Unit Total
Description Quantity Rate ($) (%
Preparation of Plans and Specifications for the Closure
for Pre-Subtitie D Area (8 acres)
Preparation of Plans and Specifications (HDR) 18,000
CQA and Reporting Services for Pre-Subtitle D Area (CSC)
Infiltration Laver and Protective Cover
Labor
Senior Engineer 1 160 85 13,600
Project Scientist | 160 65 10,400
Staff Scientist 11 80 55 4,400
Expenses
Subcontract Surveying (4 days) 5,000
Moisture Density Relationship (ASTM D698) 10 125 1,250
Atterberg Limits 15 30 450
Percent Passing No. 200 15 17.5 262.5
Hydraulic Conductivity 12 175 2,100
Preparation of Final Cover System Evaluation Report
Labor
Senior Engineer | 80 85 6.800
Project Scientist 1 60 65 3,900
Staff Scientist [ 40 55 2,200
Technical Assistant 60 40 2,400
Production and Technical Drafting 80 40 3,200
Total Project Cost 73,962.50
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APPENDIX A
CSC ENGINEERING & ENVIRONMENTAL CONSULTANTS, INC.
FEE SCHEDULE FOR PROFESSIONAL, TECHNICAL, AND SUPPORT PERSONNEL

Professional, technical, and support staff utilized for sample analyses, evaluations, studies, project planning, coordination, consultation and report
preparation, and other required Client services, are billed by personnel charged directly to the project at the rate indicated below:

Job Category Hourly Fee
Principal Consultant 200
Senior Scientist/Engineer 11 95
Senior Scientist/Engineer 1 85
Project Scientist/Engineer Il 75
Project Scientist/Engineer | 65
Staff Scientist/Engineer [1 55
Staff Scientist/Engineer | 45
Project Technician 50
Technical Drafting 50
Staff Technician 40
Production 40
Technical Assistant 35

All salary schedules may be, with thirty (30} days written notice to Client, supplemented and revised from time to time to allow
Consultant to attract and retain competent personnel for the performance of the work.
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/ORD CERTIFICATE OF LIABILITY INSURANCE, g®,c®

DATE (MM/DD/YY)
12/14/01

P.

PRODUCER

Anco Insurance B/CS

0. Box 3889

Bryan TX 77805
Phone: 979-776-2626 Fax:979-776-1308

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND GONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

INSURED INSURERA:  Royal Surplus Lines Insurance
INSURER B:
csc Englneerlng&Env:Lronmental INSURER C:
34 abor Rd. INSURER D:
Bryan TX 77808
INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSE TYPE OF INSURANCE POLICY NUMBER ER%';EYW A )E _uq'\'%%Y(nﬁn)ﬁ/P '%A"?N LIMITS
GENERAL LIABILITY EACH OCCURRENGE $
COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) | §
CLAIMS MADE l:l OGCUR MED EXP (Any one person) | $
PERSONAL & ADV INJURY | §
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
POLICY l ngf LoC
AUTOMOBILE LIABILITY COMBINED SINGLELIMIT | ¢
ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY .
SCHEDULED AUTOS {Per person)
HIRED AUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
- PROPERTY DAMAGE s
{Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTO OTHER THAN EAACG | §
AUTO ONLY: AGG | §
EXCESS LIABILITY EACH OCCURRENCE $
OCCUR CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION  § $
WCSTATU: OTH
WORKERS COMPENSATION AND TORY LIMITS eR
EMPLOYERS' LIABILITY
E.L. EACH ACCIDENT $
E.L. DISEASE - EA EMPLOYEE| §
E.L. DISEASE - POLICY LIMIT | §
OTHER
A | Professional Liab. KZD526573 03/12/01 03/12/02 Limit 1,000,000
Claim/Agg

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS
RE: Final Cover Design in CS9A 01-189

CERTIFICATE HOLDER

| N [ ADDITIONAL INSURED; INSURER LETTER:

CANCELLATION

Rick White
BVSWMA
PO Box 9960

RICKWHI

College Station TX 77842

]

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 10 DpAYSWRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Don Smith

ACORD 25-S (7/97)

©ACORD CORPORATION 1988




Exhibit D

Workers Compensation Insurance Requirements for On-Site Work
Title 28, Section 110.110 of the Texas Administrative Code

“A. Definitions:

Certificate of coverage ("certificate”) - A copy of a certificate of insurance, a certificate
of authority to self-insure issued by the Texas Workers' Compensation Commission, or a
coverage agreement (TWCC-81, TWCC-83, or TWCC-84), showing statutory workers’'
compensation insurance coverage for the person's or entity's employees providing
services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the project
until the Contractor's/person’s work on the project has been completed and accepted by
the governmental entity.

Persons providing services on the project ("subcontractors” in § 406.096 [of the Texas
Labor Code]) - includes all persons or entities performing all or part of the services the
Contractor has undertaken to perform on the project, regardless of whether that person
contracted directly with the Contractor and regardless of whether that person has
employees. This includes, without limitation, independent Contractors, subcontractors,
leasing companies, motor carriers, owner-operators, employees of any such entity, or
employees of any entity which furnishes persons to provide services on the project.
"Services" include, without limitation, providing, hauling, or delivering equipment or
materials, or providing labor, transportation, or other service related to a project.
"Services" does not include activities unrelated to the project, such as food/beverage
vendors, office supply deliveries, and delivery of portable toilets.

B. The Contractor shall provide coverage, based on proper reporting of classification
codes and payroll amounts and filing of any coverage agreements, that meets the
statutory requirements of Texas Labor Code, Section 401.011(44) for all employees of
the Contractor providing services on the project, for the duration of the project.

C. The Contractor must provide a certificate of coverage to the governmental entity
prior to being awarded the contract.

D. If the coverage period shown on the Contractor's current certificate of coverage ends
during the duration of the project, the Contractor must, prior to the end of the coverage
period, file a new certificate of coverage with the governmental entity showing that
coverage has been extended.

E. The Contractor shall obtain from each person providing services on a project, and
provide to the governmental entity:

CRC Approved 12/12/01
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(1) a certificate of coverage, prior to that person beginning work on the
project, so the governmental entity will have on file certificates of coverage
showing coverage for all persons providing services on the project; and

(2) no later than seven calendar days after receipt by the Contractor, a new
certificate of coverage showing extension of coverage, if the coverage period
shown on the current certificate of coverage ends during the duration of the
project.

F. The Contractor shall retain all required certificates of coverage for the duration of
the project and for one year thereafter.

G. The Contractor shall notify the governmental entity in writing by certified mail or
personal delivery, within 10 calendar days after the Contractor knew or should have
known, or any change that materially affects the provision of coverage of any person
providing services on the project.

H. The Contractor shall post on each project site a notice, in the text, form and manner
prescribed by the Texas Workers' Compensation Commission, informing all persons
providing services on the project that they are required to be covered, and stating how a
person may verify coverage and report lack of coverage.

I. The Contractor shall contractually require each person with whom it contracts to
provide services on a project, to:

(1)  provide coverage, based on proper reporting of classification codes and
payroll amounts and filing of any coverage agreements, that meets the statutory
requirements of Texas Labor Code, Section 401.011(44) for all of its employees
providing services on the project, for the duration of the project;

(2)  provide to the Contractor, prior to that person beginning work on the
project, a certificate of coverage showing that coverage is being provided for all
employees of the person providing services on the project, for the duration of the
project;

(3)  provide the Contractor, prior to the end of the coverage period, a new
certificate of coverage showing extension of coverage, if the coverage period
shown on the current certificate of coverage ends during the duration of the
project;

(4) obtain from each other person with whom it contracts, and provide to the
Contractor:

(a) a certificate of coverage, prior to the other person beginning work
on the project; and
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(b) a new certificate of coverage showing extension of coverage, prior
to the end of the coverage period, if the coverage period shown on the
current certificate of coverage ends during the duration of the project;

(5) retain all required certificates of coverage on file for the duration of the
project and for one year thereafter;

(6) notify the governmental entity in writing by certified mail or personal
delivery, within 10 calendar days after the person knew or should have known, of
any change that materially affects the provision of coverage of any person
providing services on the project; and

(7) contractually require each person with whom it contracts, to perform as
required by paragraphs (a) - (g), with the certificates of coverage to be provided
fo the person for whom they are providing services.

J. By signing this contract, or providing, or causing to be provided a certificate of
coverage, the Contractor is representing to the governmental entity that all employees of
the Contractor who will provide services on the project will be covered by workers'
compensation coverage for the duration of the project, that the coverage will be based on
proper reporting of classification codes and payroll amounts, and that all coverage
agreements will be filed with the appropriate insurance carrier or, in the case of a self-
insured, with the Commission's Division of Self-Insurance Regulation. Providing false or
misleading information may subject the Contractor to administrative penalties, criminal
penalties, civil penalties, or other civil actions.

K. The Contractor's failure to comply with any of these provisions is a breach of contract by the
Contractor that entitles the governmental entity to declare the contract void if the Contractor
does not remedy the breach within ten calendar days after receipt of notice of breach from the
governmental entity.”
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